ABSTRACT OF BIDS
Country Drive Watermain Extension

Engineer's Estimate TJ'S Trucking & Excavating, Inc. Jech Excavating, Inc. Blitz Construction A-1 Excavating, Inc.
No. Description Qty Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
WATERMAIN
1 CONNECT TQ EXISTING WATERMAIN 2| EA |$ 500000 $ 100000H$ 25000($ 5000018 300000} $ 60000008 637.00] % 1274008$ 115000 $ 2,300.00
2 6" DIP WATERMAIN, CL .52 24| LF |$ 40001 $ 960.00 0 § 4200 % 1008001 $ 415018 996.000 $ 520018 124800F$ 4500 $ 1,080.00
3 8" PVC C-900 WATERMAIN 1940 LF 1§ 40004 $ 7760000 $ 3100|$% 60,14000f $ 347018 67318001 § 34008 65960.00 $ 3700 % 71,780.00
4 6" GATE VALVE & BOX 4 EA |$ 100000)$ 4000001% 1.15000!$% 4600.00§$ 1,00000|$ 4000.008§$ 1,10000|$ 4400001$ 106500($ 4,260.00
5 8" GATE VALVE & BOX 8 EA [$ 1500009% 12,000.009 $ 1,550.00| $ 12,400.00§$ 156000 | $ 124800098 151000} 8 12,080001$ 150000|$ 12,000.00
6 HYDRANT 4 EA $ 3,000.00F$ 12,000.001$ 285000} % 11,400.008$ 3094008 12376001 $ 309500} $ 123800018 301500 $ 12,060.00
7 COMPACT D.I. FITTINGS 2493| LBS |$ 30018 7479001 8 200 $ 4986000 $ 475 % 11,841.750 $ 380]$% 9473401 8 400($ 9.972.00
8 1" COPPER SERVICE 540| LF $ 25001 $ 13,600.00 $ 3200 $ 17,280000 $ 3315 % 17.901.00( $ 50008 27,000.00 § $ 3700($ 19,980.00
9 4" x 8' x 8 POLYSTYRENE INSULATION 8 EA $ 15000 1,200.0011 $ 250.00 | $ 20000001 $ 22500 $ 1,800.00f1 § 244001 % 1952.00 § $ 710018 568.00
10 GRANULAR EXIST. BORROW (LV) mom_ Cy 1§ 7000$% 3500000 ¢ 92518 4625000 8 60018 3,000.00§ § 112518 5625.00( $ 10001 % 5,000.00
TOTAL WATERMAIN $ 133,239.00 $ 118,939.00 $ 137,712.75 $ 141,392.40 $ 139,000.00
STORM SEWER
1 REMOVE 12" CMP 76| LF $ 10.00)1 $ 760.00 8 $ 20018 152004 $ 8008 608.00 1 $ 500|$ 380.00§$ 300($ 228.00
2 REMOVE 15" CMP 31 LF [$ 1000 $ 310000 § 200($% 62001 $ 800($ 248001 $ 5001 8% 155.00 1| $ 300|$% 93.00
3 REMOVE 24" CMP 53| LF 3 10.00) $ 530000 $ 20018 106.00 | $ 80018 424001 § 500 % 265000 $ 500($ 265.00
4 12" CSP CULVERT 76| LF $ 40001 $ 3.04000) $ 34001 % 2584008 $ 24201 $ 1839201 $ 28001 $ 2,128.00) § 25001 $ 1,900.00
5 15" CSP CULVERT 31 LF $ 50001 $ 1,550.001 $ 39.001 8 1209008 $ 2955 % 916.05 $ 3000} 8 930.004 $ 27001 % 837.00
6 24" CSP CULVERT 53 LF $ 65.00k $ 3,445.004 § 480013 2544001 % 36.50 | § 19345010 $ 37008 1961008 $ 3500( % 1,855.00
7 12" STEEL APRON 6l EA |$ 200.004$ 1,200.004 $ 169.00 | $ 1014000 $ 21000 § 1,260.001$ 15800 $% 948.00 F § 18500{ $ 1,110.00
8 15" STEEL APRON 2| EA |$ 30000 60000F$ 18500 $ 37000 $ 22000 $ 440.00(1$ 22100]$ 442004 $ 205001 % 410.00
9 24" STEEL APRON 2| EA |[$ 400001 $ 8000088 26500 $ 530001 $ 34000 | $ 68000H$ 326008 652008 $ 270001 8 540.00
10 SILT FENCE 300] LF $ 200($ 600.00 § $ 300]8 900.00 i $ 325(8% 97500 $ 2.001$% 600.004 $ 17518 525.00
11 GRANULAR BORROW 100] CY 1§ 7.000$ 700008 $ 92518 92500 $ 16.00 | $ 1,600.00 | $ 11251 % 1125001 $ 1000] $ 1,000.00
TOTAL STORM SEWER $ 13,5635.00 $ 10,396.00 $ 10,924.75 $ 9,586.00 $ 8,763.00
STREET AND RESTORATIONS
1 TRAFFIC CONTROL A_ LS_|$ 200000($ 2,000.008$ 150000} $ 1500001 $ 400000|$ 400000/$ 2680.00|$ 268000)|$ 250000 $ 2,500.00
2 REMOVE BIT. PAVEMENT E_ SY |$ 0300 § 1516504 § 160 $ 8088004 $ 2501 8% 12,637.50f § 198018 960450118 12518 6,318.75
3 SAWING BIT. PAVEMENT 350| LF $ 3.000% 1,050.004 $ 30018 1050001 $ 300/$ 1,050.00 | § 3001$ 1,050.00 $ 2201% 770.00
4 ISAWING CONCRETE PAVEMENT 25| LF $ 500] § 125004 $ 3001% 75000 $ 300§ 75000 § 5001% 12500 $ 450 % 112.50
5 REMOVE CONCRETE PAVEMENT 100] SF 1§ 06018 60001 $ 250 $ 250001 $ 300(8% 3000018 10018 100.00f § 12018 120.00
6 COMMON EXCAVATION 1520( CY $ 8008 12,160.00 1 $ 400} % 6,08000 | $ 6858 1041200 $ 71018 10,792.00 || $ 82019 12,464.00
7 SUBGRADE EXCAVATION 600 CY [$ 8.001% 4,800.00 $ 6008 3600001 8 7001% 420000 $ 71018 426000 $ 820($ 4,920.00
8 TOPSOIL BORROW 300] CY [$ 15.00f § 4500003 $ 12.00]$ 3,60000( $ 1800 $ 5400008 $ 10018 30000( $ 600) % 1,800.00
9 CONSTRUCTION ENTRANCE 300, CY |$ 12008 360000§$ 800($ 2400001 $ 309018 9,270.00% § 100 % 300000 $ 1000( $ 3,000.00
10 AGGREGATE BASE (LV), CLASS § 3600] TON {$ 1450 $ 5220000 $ 1450 $ 5220000 $ 14158 50,940.00 $ 1490 § 53640001 $ 1360 | $ 48,960.00
11 BREAKER RUN 1200 TON |$ 1450 $ 17400000 $ 1450 $ 17400000 $ 22601 $ 27,120.00( 20751 % 24800003 $ 1970!{ % 23,640.00
12 TEMPORARY AGGREGATE SURFACING (LV) 600] TON |$ 1450 $ 8700008 400]§ 2400004 $ 1580 | § 9,480.001 $ 100§ 600.00§ $ 15401 % 9,240.00
13 CONSTRUCT 6" CONCRETE PAVEMENT 100 SF _|$ 5001$ 500000 $ 690|% 690001 8 800!$ 800.004 $ 8008 800.000 $ 70018% 700.00
14 TYPE SPNWB330C NON WEARING COURSE MIXTURE 490 TON [$ 77000 $ 37,730.000 $ 84501 % 41,40500] $ 88398 4331110 $ 83008 40670004 $ 79001 8 38,710.00
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Engineer's Estimate

TJ'S Trucking & Excavating, inc.

Jech Excavating, Inc.

Blitz Construction

A-1 Excavating, Inc.

No. Description Qty Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
15 TYPE SPWEB340 C WEARING COURSE MIXTURE 503 TON |$ 77.00( $ 38731001 $ 84501 % 42503501 $ 813418 40914.02 | $ 83.00 % 41,749.000 § 7800($ 39,234.00 _
16 TACK COAT 250} GAL |$ 200($ 500001 $ 33018 825004 $ 3008 75000 § 3008 750.00 | $ 3.05|% 762.50
17 TURF ESTABLISHMENT 052] AC |$ 300000f$ 1,560.00 § $ 2,500.00 | $ 1,300.009 ¢ 2,300.00 | $ 1,196.004$ 2700.00 | $ 1,404.00 | $ 12,600.00|$ 6,552.00
18 CLASS 3 EROSION CONTROL BLANKET 1300/ SY |§ 200§$% 26000018 1701 $ 2210000 $ 14518 1885.00( $ 200]8 2600000 $ 1561 $ 2,015.00
TOTAL STREET AND RESTORATIONS $ 189,732.50 $ 187,576.50 $ 223,740.62 $ 196,324.50 $ 201,818.75
$ 336,506.50 $ 316,911.50 $ 372,378.12 $ 347,302.90 $ 349,581.75
LOWBIDDER
Zenke, Inc. SL Contracting, Inc. Pember Companies Winona Mechanical, Inc.
No. Description Qfy Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
WATERMAIN
1 CONNECT TO EXISTING WATERMAIN 2] EA |$ 50000($ 10000088 90000)$ 1,800001$ _1,30000|$ 260000)$ 75000 % 1,500.00
2 6" DIP WATERMAIN, CL.52 24 LF |$ 40004 $ 9600011 $ 60.00 | $ 1,440.00( $ 35001$ 840001 $ 47.00|$ 1,128.00
3 8" PVC C-900 WATERMAIN 1940 LF 1§ 31700 % 61,498.001 $ 4170 % 80,898.00 f $ 29501 $ 57,230.00 § 43001 $ 83,420.00
4 16" GATE VALVE & BOX 4 EA |$ 110000{$ 4400004 $ 1150001 8% 46000018 1,02000}% 4080.0018 1,00000|$ 4,000.00
5 8" GATE VALVE & BOX 8| EA |$ 152500($ 12,20000§$ 1,560.00| $ 1248000 $ 1.450.00| $ 11,600.00 || $__1,400.00 [ $ 11,200.00
6 HYDRANT 4 EA 1$ 344000§% 13,760.00f1$ 3,10000] $ 12,400001$ 290000 § 116000048 3,13500 | $ 12,540.00
7 COMPACT D.I. FITTINGS 2493| LBS |$ 4501 % 11,218.50 § $ 900!$ 22437000 $ 3251 % 810225 § 3008 7,479.00
8 1" COPPER SERVICE 540 LF $ 39500 8 21,330000 8 36.00]$ 1944000 $ 44501 % 24030.000 8 37.00| 8% 19,980.00
9 4" x 8 x 8 POLYSTYRENE INSULATION 8| EA |$ 200001S$ 1,600.00f $ 6000 $ 480000 $ 14500 $ 1160.00$ 25000)$ 2,000.00
10 _ |GRANULAR EXIST. BORROW (LV) 500] CY |§ 12000 $ 6,000.00( $ 1200] $ 6,000004$ 12.00 | $ 6,000.001 % 1050} $ 5,250.00
TOTAL WATERMAIN $ 133,966.50 $ 161,975.00 $ 127,242.25 $ 148,497.00
STORM SEWER
1 REMOVE 12" CMP 76] LF 1§ 5001 % 38000 § 1200] $ 912.004 $ 10.00 [ § 7600048 $ 200 % 152.00
2 REMOVE 15" CMP. 31 LF _i$ 60018 186.00 || $ 1200 $ 372008 $ 10.00 | $ 310.00F $ 200) % 62.00
3 REMOVE 24" CMP. 63| LF _|$ 8000 % 424000 $ 1500} $ 7950098 10.00 | $ 530.001 $ 200|% 106.00
4 12" CSP CULVERT 76| LF |8 24601 8 1,869.60 4§ § 270018 2052001 $ 30008 22800018 2650 $ 2,014.00
5 15" CSP CULVERT w._lﬂ LF $ 26501 % 821.50¢$ 3000($ 930.00 || $ 32009 992001 $ 28.50 | $ 883.50
6 24" CSP CULVERT 53 LF $ 3620/ 8 1918604 $ 370018 1,96100[ $ 38.00!$ 2067001 $ 3600 § 1,908.00
7 12" STEEL APRON 6| EA |$ 110000 $ 66000/1$  160.00|$ 960.00 || $ 20000 § 1,200.00§$ 10000|$ 600.00
8 15" STEEL APRON 2| EA_|$ 124004 $ 24800/$ 18000( $ 360004 $ 21000 | § 420008$ 12500} $ 250.00
9 24" STEEL APRON 2| EA _1$ 20900} $ 41800($ 25000] $ 500.00§ $ 300.00|$ 600.00fi$ 22500 $ 450.00
10 |SILT FENCE 300 LF {$ 25008 750.00 | $ 300(8 900008 $ 2.00($ 600.001 $ 215(% 645.00
11 GRANULAR BORROW 1000 CY |[$ 12.00] $ 1,200.000 $ 1200{$% 1,200.00 | $ 12.00] $ 1,200.00 || $ 1.00]$ 100.00
TOTAL STORM SEWER $ 8,875.70 $ 10,942.00 $ 10,959.00 $ 7,170.50
STREET AND RESTORATIONS
1 TRAFFIC CONTROL 1 LS |$ 2000003% 2,000.00/$ 6,00000] % 6,00000f$ 3500008 350000[$ 139600]|8% 1,396.00
2 REMOVE BIT. PAVEMENT 5055 SY |$ 1300 % 657150 $ 600. 3 30,330.001 $ 150§ 7.582.50( § 1501$% 7,582.50
3 SAWING BIT. PAVEMENT 350 LF 1§ 25003 8750008 400] 8 1,400.00( § 2309 805001 $ 2348 819.00
4 SAWING CONCRETE PAVEMENT 25 LF _|$ 5008 125001 $ 600($ 150.00 $ 3.00(% 75008 3% 700} % 175.00
5 REMOVE CONCRETE PAVEMENT 100} SF_[$ 10008 1000001 § 25018 250.00f1 § 100 % 100.00 ¢ $ 168 1$ 168.00
6 COMMON EXCAVATION 1520 CY 1§ 6.004$ 912000 $ 650($ 9,880.00 § $ 880 % 13376.00f $ 9.00($ 13,680.00
7 SUBGRADE EXCAVATION 600 CY $ 8.00§8% 480000 $ 600($ 3,600.00¢ $ 8808 5280.00 ) § 900[$ 5,400.00
8 TOPSOIL BORROW 300 CY 1§ 14004 $ 420000 $ 2000 $ 6000008 $ 2000} $ 6,000.001 8 10018 300.00
9 CONSTRUCTION ENTRANCE 300, CY |§ 20.000 $ 6,000.001 $ 22001 9% 6,600.00 || $ 2000 % 6,00000] $ 001]$ 3.00
10 AGGREGATE BASE (LV), CLASS § 3600 TON [$ 17900 $ 64,440.00 | $ 17001 $ 61,200.00f $ 16.40 | $ 59.040.00 § $ 18.00 | $ 64,800.00 Page 2 of 3




Zerke, Inc. SL Contracting, Inc. Pember Companies Winona Mechanical, Inc.

No. Description Qty Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
11 BREAKER RUN 1200] TON | $ 23758 28,500.00 ) $ 2000 $ 2400000 f $ 2050 $ 24600.00§ § 1800 $ 21,600.00
12 |TEMPORARY AGGREGATE SURFACING (LV) 600[ TON |$ 8003 480000 $ 1400 $ 8,400.001 $ 1100 $ 6,600.001 $ 1550 | $ 9,300.00
13 |CONSTRUCT 6" CONCRETE PAVEMENT 100 SF_|$ 8.00$% 8000008 80018 800.0048 $ 5391% 639.00 1 $ 15.75 | § 1,575.00
14 |TYPE SPNWB330C NON WEARING COURSE MIXTURE 490 TON [$ 84808 41,562.00]1 $ 79001 % 38,710.000 § 78.00|$ 38220000 $ 8100 § 39,690.00
15 [TYPE SPWEB340 C WEARING COURSE MIXTURE 503; TON [$ 84801 $ 42,654.40 | § 8000 § 4024000 $ 8550 § 43006.50{ $ 81.00 % 40,743.00
16 ITACK COAT 250] GAL [$ 30088 750.00] $ 300($% 75000 $ 300($ 750004 $ 315]8 787.50
17 [TURF ESTABLISHMENT 052 AC |$ 1100008 572.00(1$ 400000]% 20800018 10600.00 |8 55120018 2100001% 1,092.00
18 [CLASS 3 EROSION CONTROL BLANKET 1300{ SY |[$ 1700 % 221000 § 2201 % 2,860.00 $ 100($ 1,300.004 § 2008 2,600.00
TOTAL STREET AND RESTORATIONS $ 220,069.90 $ 243,250.00 $ 222,286.00 $ 211,711.00
$ 362,912.10 $  416167.00 $ 36048726 $  367,378.50

Loy o= Heri>

- Bri#fi DeFrang, City Enginger " Date
License #40971
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